STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 09/ 06 I N TEHAMA COUNTY NEAR CORNI NG AT 05/ 10/ 06
CONTRACT NUMBER 02-3C2304 Kl RKWOOD ROAD OVERCRCSSI NG AND CONTRACT CODE "I '
LOCATI ON 02- TEH 5-R10. 2 CORNI NG SAFETY ROADSI DE REST AREA 30 CONTRACT | TEMS

HAZARDOUS FLASHI NG BEACON S| GNS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HA23 300, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 2 ENG NEERS EST 248,314. 75 AMOUNT OVER 32,342.76 PERCENT OVER EST 13. 02
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 280, 657. 51 2 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512 CC PREF CLAI MED
00565144
10556 COMBI E RD FAX 530 268-9524
AUBURN CA 95602
2 333, 914. 20 1 GUI TON AND SON CONSTRUCTI ON 530 243-2313 SB PREF CLAI MED
I NC 00748999
P O BOX 994188 FAX 530 243-2318 BID IS OVER SBP

REDDI NG CA 96099 PREFERENCE LIM TS



02-3C2304 Bl D245
PAGE 2

02- TEH 5-R1 SUMMARY OF REMAI NI NG BI DDERS
05/ 09/ 06 05/ 10/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NI TTA CONSTRUCTI ON I TEM5 11 THRU 16

LOOM S CA

STATEW DE SAFETY AND SI GNS I TEMS 3 AND 21
FAI RFI ELD CA

VALLEY PAVI NG I TEM5 8 THRU 10, 17 AND 18

RED BLUFF CA



02-3C2304 Bl D245

02- TEH 5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 09/ 06 05/ 10/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NI TTA CONSTRUCTI ON | NC I TEM5 11 THRU 16
3778 DEL MAR AVE
LOOM S CA 95650

TERRY HANSEN ELECTRI C I TEMS 28 THRU 30 (PARTI AL)
6911 DANYEUR RD
REDDI NG CA 96001

TI TAN DVBE | NC ITEMS 1, 5, 18, 22 THRU 24, 26 AND 27 (PARTIAL)
P O BOX 492336
REDDI NG CA 96049



02-3C2304 Bl D245

02- TEH5-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 09/ 06 05/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 550. 00 550. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 550. 00 1, 550. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 250. 00 4, 250. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00 12, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 1, 600. 00 1, 600. 00
6 150605 REMOVE FENCE M 4 150. 00 600. 00
7 150668 REMOVE FLARED END SECTI ON EA 1 750. 00 750. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 500. 00 3, 500. 00
9 190101 ROADWAY EXCAVATI ON VB 46 60. 00 2, 760. 00
10 198001 | MPORTED BORROW VB 40 36. 00 1, 440. 00
11 203003 STRAW ( ERCS| ON' CONTROQL) KG 130 5. 00 650. 00
12 203014 FI BER ( EROSI ON CONTROL) KG 20 .02 0. 40
13 203024 COVPOST ( EROSI ON' CONTROL) VB 0.2 .15 0.03
14 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 5 125. 00 625. 00
15 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 10 6. 00 60. 00
16 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 3.9 .02 0.08
17 260201 CLASS 2 AGGREGATE BASE VB 76 75. 00 5, 700. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 73 220. 00 16, 060. 00
19 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 4,000. 00 12, 000. 00
20 038823 M NOR CONCRETE ( WEED BARRI ER) VB 1.5 850. 00 1, 275. 00
21 566012 ROADSI DE SI GN - TWO POST EA 3 4,300. 00 12, 900. 00
22 650075 600 MM RElI NFORCED CONCRETE PI PE M 9 500. 00 4,500. 00
23 680267 80 MM PLASTI C PI PE M 8 95. 00 760. 00
( SUBGRADE DRAI N OUTLET)
24 721011 ROCK SLOPE PROTECTI ON VB 0.5 1, 200. 00 600. 00
(BACKI NG NO. 2, METHOD B)
25 731502 M NOR CONCRETE (M SCELLANEQUS VB 3.5 4, 800. 00 16, 800. 00
CONSTRUCTI ON)
26 801368 3.7 M METAL GATE EA 1 3, 700. 00 3, 700. 00
27 820112 MARKER ( CULVERT) EA 1 120. 00 120. 00
28 860520 H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 65, 555. 00 65, 555. 00
29 038824 FLASHI NG BEACON SYSTEM ( LOCATI ON 1) LS LUMP SUM 55, 000. 00 55, 000. 00
30 038825 FLASH NG BEACON SYSTEM ( LOCATI ON 2) LS LUMP SUM 55, 352. 00 55, 352. 00

TOTAL 280, 657. 51



02-3C2304 Bl D245

02- TEH 5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 09/ 06 05/ 10/ 06
| TEM SECOND
Bl D AMOUNT

1 1,100. 00 1100. 00
2 2, 200. 00 2200. 00
3 2,500. 00 2500. 00
4 20, 000. 00 20000. 00
5 3, 500. 00 3500. 00
6 375. 00 1500. 00
7 1, 000. 00 1000. 00
8 35, 000. 00 35000. 00
9 54. 00 2484. 00
10 50. 00 2000. 00
11 7.00 910. 00
12 5.00 100. 00
13 500. 00 100. 00
14 170. 00 850. 00
15 15. 00 150. 00
16 38. 00 148. 20
17 72.00 5472. 00
18 200. 00 14600. 00
19 2, 000. 00 6000. 00
20 3, 000. 00 4500. 00
21 1, 000. 00 3000. 00
22 350. 00 3150. 00
23 150. 00 1200. 00
24 1, 800. 00 900. 00
25 2,500. 00 8750. 00
26 4,500. 00 4500. 00
27 300. 00 300. 00
28 73, 000. 00 73000. 00
29 55, 000. 00 55000. 00
30 80, 000. 00 80000. 00
TOT 333, 914. 20



